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PLOT DATE

= Mi\4428\70814.sch.oll schedules.V8.dgn

FILE NAME

CONTRACT NO. 94533

PROPOSED PAVEMENT SCHEDULE

FAP. TTOTAL | SHEET
St | SECTION COUNTY | SeTs o,
781 | 1YRS, 2ZRS-1 | CRAWFORD | 378 | 25

STA. ___To sTA

FED. ROAD DIST. NO.

[rLLvors | FED. AID PROJECT

SCALE NO SCALE

DATE  APRIL 18, 2008

SROSE T weran | eRnelon T R S s S
STABILIZED LIME | MATERIAL, | CONCRETE g ASFHALE 1 o Ay | (BNDER BINDER SURFACE PAVEMENT | SHODLDERS, | ASEHALT
LOCATION SOIL MIXTURE, TYPE B, BASE COURSE, |\ aRTABI'E DEPTH BINDERYBASE | SURFACE METHOD), N70 | . COURSE, COURSE, (FULL-DEPTH) 150MM 150MM
300MM 100MM 200MM ; COURSE ! COURSE ’ IL~19.0, N70 | MIX D", NT0 350MM
i ,
M3100300 | M3101500 | M3111100 M3530200 M3552100 M4060100 © M4060300 M4062135 | M4063085 M4063340 M4075350 M4812150 M4820550
STATION | 70 | STATION LT/RT saM M TON SaM sQ M SQM LITER LITER M TON M TON M TON M TON sa M saM saM
RURAL i ;
0+915.000 To 0+935.000 LT&RT | i 56.44 56.44 0.48 1429.32 14.71 30.00 9.57
... 0+935.000 T0 | 2+756.300 LT&RT 5420.15 5420.15 46.46 1412.34 5318.26 189979
OBLONG
2+756.900 0 3+394.700 LT 1068.32 382,68 892,92 892.92 7.65 232.67
2+756.900 T0 2+770.950 RT 20.90 20.90 0.18 5.45 20.54 4,80
2+170.950 To 3+394.700 RT 1044.78 374.25 873.25 873.25 7.49 | 22754 _
3+394.700 To 3+736.200 LT 572.01 204,90 705.20 705.20 6.04 1395.65 183.75
3+394.700 TO 3+736.200 RT 1220.86 853.75 705.20 705.20 6.04 183.75 {
34+736.200 TO 4+475.071 LT | B 1237.61 443,32 1034.42 1034.42 8.87 26954
3+736.200 T0 4+379.000 RT L 1076.69 385.68 899,92 899.92 171 234,49
| _4+379.000 TO | 4+475.071 RT 218.56 115.29 134.50 134,50 115 35.05 |
RURAL ;
4+475.071 T0 4+635.000 LT&RT 475,79 475.79 4.08 74.38 123.98 382,22 281.12
| 4+4635.000 T0 4+655.000 | LT&RT 54.96 54,96 0.47 j 14,32 77.96 12.39
DOGWOOD CREEK BRIDGE AND ROAD OMMISION
5+025.000 70 5+045.000 LT&RT 54.95 | | 54,95 0.47 821.40 14.32 78.06 16.18
5+045.000 70 6+825.000 LT&RT 5295.50 5295.50 45,39 1379.86 4707.38 1906.77
6+825.000 T0 7+100.000 LT&RT 3162.50 1106.88 1106.88 9.49 288.42 599,36
7+100.000 TO 9+365.000 LT&RT 6738.38 £738.38 57.76 985.20 1755.83 . 5878.15 - 2789.24
9+365.000 T0 9+385.000 LT&RT | 59,50 59.50 0.51 15.50 24.37 i 31.75
BIG CREEK BRIDGE AND ROAD OMMISION , - o
9+580.000 To | 9+600.000 LT&RT | 59.50 59.50 0.51 15.50 48.73 | 30,01
9+600.000 T0 13+143.500 LT ) 5536.25 5536.25 47.45 206138 1442.59 4434,72 . 261222
9+600.000 T0 13+095.000 RT i 5412.25 5412.25 46.39 1410.28 4489.80 2804.28
13+095.000 TO | 13+143.500 RT | - 97.61 97.61 0.84 25.43 101.63
13+143.500 TO | 13+750.733(BK) | LT&RT | 771186 _ 158.62 771186 11567.79 244411 10.47 6983.18
13+752.021(AHD} T0 15+545.000 LT 2667.06 2667.06 22.86 418,50 69496 2287.33 699.99
_ 13+752.021(AHD) | TO | 13+810.000 | RT 116.68 116.68 1.00 418.50 30.40 144.29
__13+810.000 T0 | 15+545.000 RT 2580,81 2580.81 22.12 672,49 2367.42 984,64
URBAN
15+545.000 TO | 154996.000 LT&RT 134173 1341.73 11.50 o i 349,62 1181.04 422.10
15+996.000 TO | 16+016.000 LT&RT 59.85 59.85 0.51 15,60 54.93 347
TOTAL 771186 158.62 14150.69 2759.87 3162.50 53968.37 44844.69 373.91 6457.39 1395.65 11048.38 6983.18 31380.91 15353.30
[TOTALS ROUNDED FOR SUMMARY SHEET | 7,712 158.7 14,151 2,760 3,163 107,937 374 6,458 1,396 11,049 6,984 31,381 15,354
REVISIONS
NAME DATE | ILLINOIS DEPARTMENT OF TRANSPORTATION
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